

Lakeside Union School District  
 Tierra del Sol Middle School - MPR Modernization/New Construction  
 Bid Opening Results - April 1, 2021  
 Bid No. 2021-10

Required Documents

Bidder	Base Bid Amount	Allowance	Alternate #1 Theater AV	Alternate #2 Theater Lighting	Alternate #3 Stage Rigging	Alternate #4 Band Room Folding Partition	Bid Amount	Acknowledg Addendums 1-5	Bid Bond	Designatio n of Sub-contractors	DVBE Sub-contractors	No-Collusion Affidavit	DIR Cert
SWCS	\$ 1,600,964.00	\$ 30,000.00	\$ 27,596.00	\$ 176,505.00	\$ 15,958.00	\$ 49,991.00	\$ 1,901,013.00	X	X	X	NONE - PROOF OF PUBLICATION	X	X
S&H	\$ 1,798,000.00	\$ 30,000.00	\$ 45,000.00	\$ 120,000.00	\$ 80,000.00	\$ 85,000.00	\$ 2,158,000.00	X	X	X	NONE	X	X
Straight Line	\$ 1,965,000.00	\$ 30,000.00	\$ 27,123.00	\$ 24,638.00	\$ 60,225.00	\$ 13,140.00	\$ 2,120,126.00	X	X	X	X	X	X

Project Estimate     \$ 1,650,000.00